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REQUEST FOR QUOTATIONS — CONSTRUCTION
RFQ # 19TC1020Q0007

A PRICE

The Contractor shall complete all work, including furnishing all labor, material,
equipment and services required under this purchase order for the following firm fixed price and
within the time specified. This price shall include all labor, materials, all insurances, overhead
and profit.

Total Price (including all labor, materials, overhead, and profit
in AED (United Arab Emirates Dirham)

Al VALUE ADDED TAX

VALUE ADDED TAX (VAT). The Contractor shall include VAT as a separate charge on the
Invoice and as a separate line item in Section B.

B. SCOPE OF WORK

The character and scope of the work are set forth in the contract. The Contractor shall
furnish and install all materials required by this contract.

In case of differences between small and large-scale drawings, the latter will govern.
Where a portion of the work is drawn in detail and the remainder of the work is indicated in
outline, the parts drawn in detail shall apply also to all other portions of the work.

1.0 INTRODUCTION

1.1  The U.S. Embassy, Abu Dhabi requires the services of a qualified Contractor to construct
precast reinforced concrete planters off-site and install them outside perimeter of the US
Embassy Compound, Abu Dhabi as indicated in the drawings. These planters are add-on
security feature to the U. S. Embassy Compound, Abu Dhabi, UAE. The Contractor shall
carry out the activities described as follow.

a) Carefully read the provided layout plan and its associated drawings. Inspect the
Proposed area that requires installation of pre-fab concrete planters and
understand the requirement.

b) Submit method statement, BOQ, materials catalogs/cut sheets and proposed work
schedule for all the requested works with the cost proposal.
c) Once the Contract is awarded submit final drawings, submit method statement,

BOQ and work schedule. Once approved by Embassy NTP (notice to proceed)
will be issued to the Contractor. Then, Contractor shall construct the concrete
planters off-site, per approved design submittal.

d) Demolish the identified three existing planters (one near CAC1 municipality car
parking entrance and other two in CAC2 new parking area) along with the
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2.0

2.1

2.2

2.3

concrete pad and appropriately terminate the wire rope installed beneath the
existing planters.

e) Install the new pre-cast planters at site, per approved work schedule.

f) Install 4-16mm wire ropes through 50mm PV C sleeve in the planters and connect
all new planters by clipping sufficiently and then covered with a concrete pad.

)] Install an array of three rope links running between newly installed planters

exterior surface, as an intruder protection.

h) Do water proofing as detailed in the drawings, fill in sweet-soil, supply and
plantation of new plants for all new 17 planters.

i) Remove the existing plumbing lines, plants and soil from the existing planters
(total 11 Nos), as identified in the drawing. Connect new plumbing lines from the
new pump skid, do water proofing, fill-in soil, plantation of new plants in the 11
old planters.

)i Supply, install and commission the suitably sized booster pump & panel. Supply
and install aluminum louvre enclosure for tank and pump

K) Supply, install and commission the Drip Irrigation Control Panel, Zone valve and
extension of supply lines. Balance the water flow for each planters, as required.

) Extend electrical power from Embassy identified source for pump skid, Drip
Irrigation control and automatic zone control solenoid valve, complete electrical
wiring and test the equipment.

m) Demolish the existing sanitary sewer manhole and gully trap near CAC2 police
booth and rebuild new and provide appropriately sized graded cover.

n) Three electrical manholes with 3Nos. of each 2” schedule 80 pipes shall be
installed, as shown in the drawing.

GENERAL REQUIREMENTS

The U.S. Embassy, Abu Dhabi requires the services of a qualified Contractor to survey
the site to construct pre-cast reinforced concrete planters off-site and install them outside
perimeter of the US Embassy Compound as indicated in the drawings. The Contractor is
also responsible for the works include but not limited to install 4-16mmm wire ropes and
link all new planters, demolishing two existing planters, installation of array of three
ropes for intruder protection links between each planters, water proofing of planters, fill
in sweet soil and supply, installation of new plants, supply installation and
commissioning of suitably sized booster pump panel & enclosures, Installation of Drip
Irrigation Control Panel & enclosures, Zone valve and extension of power supply lines.
Refer this SOW section 3.0 for details.

The Contractor shall provide cost proposal to supply and install pre-cast concrete
planters, materials, logistics, utilization of crane, trucks, & forklift, PPEs, supervision,
administration and profit required to complete the installation. The Contractor shall be
responsible for hiring labor, vendors and necessary approvals from concerned local
authorities and follow security and safety directives as explained by the Embassy.

This Statement of Work (SOW) includes specifications and drawings to provide specific
details of the work to be done. The SOW, specifications and drawings are complementary



Installation of anti-ram security planters
19TC1020Q0007

24

2.5

2.6

2.7

2.8

2.9

2.10

211

2.12

3.0

and any item of work mentioned in any of these documents are part of the project unless
specifically noted otherwise.

The Contractor shall coordinate with the Embassy personnel to assure all minor details of
this project are planned and executed according to all U.S. Department of State Safety
and Security regulations, applicable codes and standards.

The Contractor shall carry out the construction work in accordance with directions from
the Contracting Officer (CO) or Contracting Officer's Representative (s) in such a manner
that Embassy operations and/or the vehicle/pedestrian road traffic is not compromised.

The Contracting Officer’s Representative (COR) or his representatives from Embassy
may require visiting off-site location few times to review the progress of planters’
construction /quality of materials being used for construction and to approve the
construction work of planters.

The Contractor shall construct new planters only after obtaining approval by Embassy.

The Contractor personnel may require working under escort / supervision of Embassy
personnel.

The materials that are delivered at the site may involve review and inspection by the
Embassy personnel. The Contractor is required to use only the Embassy approved quality
materials. If found the delivered materials are of sub-standard quality in nature then the
work will be stopped. The Contractor shall continue the work only after obtaining re-
inspection/approval for the newly delivered materials from Embassy.

The Contractor shall be admitted to the area that are designated to execute the requested
work as in the contract, as indicated by the Embassy COR.

All the work required to execute this contract must be completed as professionally,
expeditiously and efficiently as possible, within a negotiated firm fixed price and
performance period.

The Contractor shall be responsible for safe keeping the work area clean at all times. The
work area shall be cleaned every day before the construction staff leaves the work-site for
the day. The Contractor is required to collect and dispose waste materials/construction
debris from the work area on timely basis to the authorized waste collection site, at
Contractor’s cost.

SPECIFIC REQUIREMENTS OF THE WORK

Installation of pre-cast planters
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The precast concrete planters are of the size of 2.44m in length 1.22m in width and 1.02m
in height. The base thickness of the planter shall be of 300mm thick. The wall thickness
shall be 250mm except the wall which is facing the attack side which will be 300mm in
thickness. The attack side is clearly identified in the provided drawings. During
construction provisions shall be kept for drain pipes (weep holes) 2 Nos. to connect free
flow drain interconnection pipes between planters and 50mm PVC pipe to run the 4-
16mm wire ropes. For these holes embed PVC pipes as per given sizes.

The planters should be properly reinforced as per given drawings. The reinforcing steel
shall be deformed steel confirming to ASTM A615 grade 60 or BS 4449/97 GR 460B T2
standards. The reinforcement bars shall be epoxy-coated.

Concrete shall be of Portland gray cements confirming to ASTM C-150 Type 1. Air
content shall be between 5-6%. Concrete shall meet minimum compressive strength of
3000 psi at 28 days and 40newton water proofing quality. The contractor shall provide
concrete test results to the Embassy COR for 7 days and 28 days testing.

The drain pipes (weep holes) shall be 1” in diameter on both sides. The drain pipes shall
be properly installed/sealed to avoid any leak around the pipe. The pipe at the opposite
side of the attack side shall be extended from each planter in such a length
interconnecting the free discharge pipes between the planters are possible. There is no
need of inter-connecting drain pipes at the attack side.

There are total of 17 planters placed at 1000mm intervals. This spacing may be adjusted
to suit site conditions but the spacing cannot exceed 1000mm at any given place but can
be lesser. Some of planters shall be placed on soil and remaining on pavers. In some
cases when planter is placed on top of the pavement part of it might / could extend
toward the soil area or spacing left for future plants. The planters shall be equipped with
lifting lugs cast in concrete suitable for the weight of the planter.

The planter details that are used in the Embassy submitted reference drawings are K4 and
K4C. The planters K4 are regular ones and K4C are corner ones. Refer submitted
drawing details for its construction and spacing requirement of the planters.

It is the contractor’s responsibility to check / verify with the Abu Dhabi municipality for
the location of existing underground buried utility lines to avoid any disruption of
Services.

The exterior of the planter should be of smooth sandblast concrete finish in natural gray
in color. The paint shall be BRI-741 Jotasheild color extreme matt, exterior paint (Jotun
brand).

The contractor shall provide transport and required lifting equipment not limited to crane
and placing planters for a maximum spacing of 1000mm at any given place. The
placement of the planters shall be done with the close supervision of an Embassy
representative appointed by the contracting officer (CO). The contractor shall provide all
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3.11
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the necessary tools, equipment and generator / compressor to provide power for all
electrical and pneumatic equipment which will facilitate to place planters on its place.
The contractor shall also provide all temporary facilities for the construction workers.

During lifting and placing the planters care should be taken not to damage the planter
edges or any surface which will have an adverse effect at the appearance of the planter.
The contractor shall provide a method for lifting and placing the planters which will be
prior approved by the contracting officer.

Prepare the site as needed for successful installation of planters and to complete all the
requested works as detailed in this scope.

Isolate/cap the existing 2” HDPE plumbing extension line from the adjacent planters
across the roadway that feeds the existing planters by the CAC2 host nation police booth.

Demolish the three existing planters along with the concrete pad

3.13

3.14

3.15

3.16

There are three planters require demolition. They are: one near CAC1 municipality car
parking entrance and other two in CAC2 new parking area. Before demolishing the three
identified planters, break the existing reinforced concrete pad with precaution to prevent
loosening of concealed wire ropes and damages to the adjacent planters/structures. Clear
all the debris of the RCC pad.

Cut the ropes with enough loose in such a way new 4 Nos. of fist clips shall be installed.
Install required fist clips as shown in the drawings.

Demolish and dispose the three identified planters along with the concrete pad as
mentioned in the drawings, without making any damages to the adjacent planters/system.

Secure the newly installed fist clips and its connection. Appropriately terminate the wire
rope (120 KIPS MIN breaking strength) installed beneath the existing planters (where the
two planters required removal). Cast 300mm thick RCC pad at site on the fist clips and
form suitable RCC pad.

Install 4-16mm wire ropes to connect all new 17 planters

3.17

3.18

Once the placement of the planters is complete all the planters to be connected together
with a wire rope meeting ASTM 1023 standards. For this purpose, use 4 Nos. 16mm
cables instead of one cable for easy manipulation and installation. Use single length
cables to connect the planters and at either side of each planter two cables shall be
clipped with fist grip clips. This is to be done for each and every planter excluding the
corner planter for alternate cables as shown in the drawing.

Provide 4 nos. of fist grip clips at each end of planter array and cable should be cut
leaving a length of 300mm after the last fist grip clip.
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3.19

The cables connecting the planters and the corner planter cable which projects 300mm
outwards to be covered with screed cement concrete per details in the drawings.

Installation of intruder protection metal ropes between planters’ exterior surface

3.20

3.21

3.22

3.23

Once installation of planters is completed, install an array of three stainless-steel metal
ropes between planters’ exterior surface, as shown in the submitted drawings.

The stainless-steel metal ropes shall be multi-strand 316 L and of one single length (no
joints) and properly secured against at the planters by using suitable Hilti SS 8mm
Anchors.

The installed ropes shall not be too sag and can match the rope installation of the adjacent
parking slot of U. S. Embassy parking area planters.

The ends of each rope at each side shall be properly secured and a high-quality PVC
nylon transparent sleeve to be provided to its full length of the rope.

Installation of booster pump & panel and enclosure for tank and pump skid

3.24

3.25

Contractor is required to supply and commission the suitable one duty + one standby
booster pump, pressure tank, pressure switch and its control panel at the designated
location. Refer submitted material specification for recommended size of the pump.

The pumps shall be rated 250lpm / Head 10m, single phase 240volts, AC, 50Hz power
supply. Specification of the skid shall meet as below:

Booster pump skid with controller

3.26

3.27

Pump-Davey HM 160-19 /230V/ 50Hz or approved equal- one working and standby
/pump skid or equal flow rate, 250 liter/meter, Head 10 m

Accumulator/Pressure tank -Challenger 100 liters or approved equal.

GRP Sectional tank with steel base, Brand: Bridgestone or Sekisui or approved equal,
Size: 2 x 2 x 2 m, 1760 Imperial Gallon

Irrigation controller & Valves: Rain bird or approved equal-

Drainage Manhole covers and Gully trap covers: Stanton — Medium duty Double seal
with GRP seal plate

All 63mm HDPE ring main pipes shall be installed appropriately 600mm below ground
level. Refer submitted drawing for details.

The below-ground irrigation water pipes (PE) need to be laid before the subbase
earthwork. The contractor shall coordinate and start the pipework parallel to the
earthwork contractor and the pipes needs be hydro-tested.
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3.28 The power supply shall be extended from the Embassy identified source and it is the
responsibility of the Contractor to extend the power from the source to the panel.

3.29  Supply and install aluminum louver enclosure for tank and pump

. The enclosure shall have (dimension of 1500x2100Ht) lockable louvered access double
door

. The enclosure shall have 50x50x3 aluminum columns (3000ht) and aluminum louvres
shall be fixed to the column (3000ht)

. 100 mm x 1.3 mm thick aero foil louvers to be fixed in the 100 mm louver frame with
clip in the position of 80% direct visual screening effect

. 100 mm square aluminum post to be installed in every 4 to 5-meter distance and it needs
to be anchored in the floor

. Topside of the rectangular enclosure to be opened and tied/braced squarely from the top
to protect it from the wind

. Anodized/powder coated aluminum shall be used and the color to be selected later

. Refer submitted drawing for specification of the aluminum louvre enclosure, concrete

footing and installation, as illustrated.

Installation of Drip Irrigation Control Panel, Zone valve and extension of supply lines

3.30 The Contractor is required to install Rain Bird or approved equal brand two zones Drip
irrigation panel. The power supply of the Drip Irrigation panel shall be rated single phase
240volts, AC, 50Hz power supply.

3.31 Zone 1 shall be programmed to control zone supply solenoid valve#1l which shall be
accommodated in an appropriately sized ground chamber box. The supply line shall be
appropriately sized. Control wiring shall be extended from the control panel to the ground
chamber box. Zone 2 in the control panel is for future use/spare.

3.32 Extend the supply line to each planter box and each planter box shall be supplied with
properly reduced drip hose with four drip nozzles and a drip regulating valve.

3.33  Drain pipes from all the planters shall be connected and routed to soak pit/s, as advised. It
is the responsibility of the Contractor to provide soak pits and suitable vehicle grade
metallic grill / cover for the soak pit/s.

3.34  The specification of pipes shall meet the following standard:

a. Potable water supply
o Potable water supply pipes GF-PE100 -SDR11/PN16
o Potable water fittings- GF-PE100-PN16- Electrofusion

o Planters water valves GF -PE 100 Eco fit
b. Control valves (Near pump& water tank): Nibco Bronze PN 25
C. Drainage pipes and fittings

10



Installation of anti-ram security planters
19TC1020Q0007

o UPVC pipes GF- Class 16/Class E
o UPVC GF Pressure fittings

3.35 The below-ground irrigation water pipes (PE) need to be laid before the subbase
earthwork. The contractor shall coordinate and start the pipework parallel to the
earthwork contractor and the pipes needs be hydro-tested.

3.36  Upon commissioning of the irrigation system, program the zone valve in the drip
irrigation panel and test for proper function of the panel and test for proper drips in the
planters and repair, f any leaks noticed.

Sweet-soil filling and supply and plantation of new plants

3.37 All the planters to have diagonal corner wire mash end cap in 50mm PVC drain pipe
covered with gravel for pipe drainage. Fiber Glass filter fabric shall be used. Refer
submitted drawing for more detail.

3.38 All newly installed planters shall be filled with sweet soil with appropriate mixture of
composite, NPK (nitrogen-phosphorus-potassium) and urea.

3.39 The ratio for the composite shall be every 2.5cubic meter of sweet soil with 1 bag of
composite.

3.40 NPK and Urea shall be in the range of 50-60grams/cubic meters.

3.41 Remove the existing plumbing lines, plants and soil from the existing planters (total
11numbers) that towards CAC2 main entrance, as identified in the drawing. Connect new
plumbing lines from the new pump skid, remove the existing and do new water proofing,
fill-in soil and do plantation of new plants in the planters.

3.42 The proposed plants shall be 1. Sesuvium portulacastrum, Common name: Sea purslane,
common carpetweed, shoreline sea purslane. 2. Bougainvillea - Pink. The supplied shall
be of good healthy and be planted in the planters as directed.

Modification of existing qully trap

3.43  Existing drainage manhole and gully trap near CAC 2 police booth should be demolished
and rebuild with RCC, and the access cover to be medium-duty ductile iron double seal
with GRP seal plate. The size of the new gully trap shall match the adjacent ones.

Install three manholes with interconnecting sleeves

3.44  Three electrical manholes with 3Nos. of each 2” schedule 80 pipes shall installed, as
shown in the drawing. Provide suitable metallic covers for all three electrical manholes.

11
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4.0

4.1

The electrical manholes shall be RCC 600x600x300 deep and interconnected with 3 Nos.
of 2” schedule pipes.

The Contractor is required to form the cable sleeve route from the CAC2 external DB
location and to the new RCC manhole as shown in the drawing.

The Contractor is required to form the cable sleeve route from the last manhole location
to the proposed police booth location.

Construction materials shall be removed and disposed as per Abu Dhabi municipal
council rules and regulations. The contractor must ensure that removal and disposal of
debris should be done in a timely manner so that it will not disturb the routine
maintenance work and other activities of the Embassy and will not cause overflow of
disposable materials in the parking space or in any location.

The contractor shall be responsible for keeping the work area clean at all times. The work
area shall be cleaned every day before the construction staff leaves the work for the day.
The Contractor shall address the impact of the construction and consequent disruption
caused by the proposed construction.

Working time for the project shall vary depending on the type of work to be completed.
Normal work hours will be 8:00am through 5:00pm.

The contractor shall make arrangement for distribution of utilities as required for
execution of the work of the project. The contractor shall regulate the construction traffic
to avoid unnecessary movement of personnel in areas other than those designated for
construction.

The work shall be executed in a diligent manner in accordance with a negotiated firm
fixed price and performance period. Total period of performance for project completion
shall be fourteen (14) weeks from the date of the initial Notice to Proceed (NTP). Please
note that it is the Government’s intention to issue multiple Notices to proceed, one for
each phase of the project.

The Contractor shall be required to verify the site conditions and notify the Contracting
Officer of any potential changes in method or detail of construction. The contractor shall
prepare drawings for the changed conditions and provide construction details to match
the site conditions and submit for approval to the Contracting Officer.

CONTRACT ADMINISTRATION

The Contractor shall not perform work that is outside the SOW unless directed in writing
by the CO (Contracting Office). Any work done by the Contractor outside the SOW
without direction from the Contracting Office will be at the Contractor’s own risk and at
no cost to the Embassy.

12
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The Contracting Office shall issue a Notice to Proceed (NTP) after necessary approval to
begin performance under the work.

The COR (Contracting Officer’s Representative) from Facility Management office will
perform administration and technical guidance of this contract. The COR shall
coordinate schedule, approve cost proposal, inspect work, monitor progress, accept
completed work, review and approve invoices. The COR has the authority to direct the
Contractor to stop performance of work if unsafe work conditions are observed.

The COR has the authority to issue a temporary stop order during the execution of any
particular phase of this SOW. This authority may be executed when the US Embassy Abu
Dhabi requires time for official functions, or is in possession of specific credible
information indicating that the lives of US Embassy Abu Dhabi personnel are
immediately threatened and that the execution of the project will increase the US
Embassy Abu Dhabi vulnerability. The total period of performance for project
completion shall be not more than fourteen (14) weeks.

If any of the Contractor’s services do not conform to the contract requirements, the COR
may require the Contractor to perform the services again in conformity with the contract
requirements. The US Embassy Abu Dhabi may by contract or otherwise, perform the
services and charge the Contractor any cost incurred by the US Embassy Abu Dhabi that
is directly related to the performance of such service or terminate the contract for default.

The US Embassy Abu Dhabi has the right to terminate this contract for convenience at
any Phase in whole, or from time to time, if the Contracting Officer determines it is in the
interest of the US Embassy Abu Dhabi.

RESPONSIBILITY OF THE CONTRACTOR
The Contractor shall be responsible for the professional quality, technical accuracy, and
the coordination of all drawings, specifications, construction and other services furnished

under this contract.

The Contractor shall assign a Supervisor / Coordinator to represent the Contractor and to
manage the performance of work at site.

The Supervisor / Coordinator shall have adequate English language skills to be able to
communicate with CO and COR.

The Contractor shall provide As-Built documents for the project upon completion of the

works. All documentation produced for this project will become the ownership of the
Embassy at the completion of this project.

13
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The Contractor shall verify that all materials, equipment, and systems provide operational
dependability. The Contractor shall assure that the replacement parts are readily
available.

The work shall be performed by the Contractor’s personnel who should be trained and
experienced in accomplishing the specific trades of the work, at the desired quality.

The Contractor shall carryout all requested activities described in the SOW and in case
Contractor deputes portion of the activities to a sub-contractor; then this should be done
by prior approval from the requesting office representative/s.

The Contractor shall bear complete responsibility and management control for the sub-
contracted services and shall not depute the sub-contractor to represent the Contractor in
dealings with the Embassy.

Abu Dhabi Municipality or a third party Contractor will complete the ground levelling
and tiling work for the entire new parking area. The Contractor of this contract shall be
allowed to start the work before or after completion of the ground levelling and tiling
work, as mutually agreed between the Embassy and the Contractor.

It is the responsibility of the Contractor to lay new tiles/construct curbs at Contractor’s
cost matching to the existing ones for the damages caused by negligence of the
Contractor and/or proposed modification works that are identified as a part of this scope.

It is the responsibility of the Contractor to review the site conditions and carry out all the
requested works meticulously, as needed. There may be underground service/utility lines
passing through below the work area and hence appropriate care should be taken while
excavating the ground. It is recommended using only manual excavation and using any
other means are not authorized. If justified an approval is required from concerned
authority prior proceeding any excavation/other associated works, then the Contractor
shall obtain necessary approval from them at Contractor’s cost. In such case, the
Contractor is required to notify COR on Contractor’s communications between the
approval authorities, on timely basis.

The Contractor shall bear complete responsibility for safe performance of work at site
and comply with all local laws pertaining to construction labor and safety. In addition,
the safety requirements relative to this SOW as contained in the USACE Manual EM
385-1-1 shall apply. In case of a conflict between the local laws and the requirements of
EM 385-1-1, the stringent of the two shall apply. A soft copy of the USACE Manual EM
385-1-1 is available in the following link:
http://www.publications.usace.army.mil/Portals/76/Publications/EngineerManuals/EM_3
85-1-1 English 2003.pdf

The Contractor shall promptly report all mishaps / accidents at site to the Facility
Management office.

14
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The Contractor shall prepare and implement a quality management plan specific to the
SOW, along with the cost proposal. A copy of the quality management plan shall be
provided to the COR for reference.

The Contractor shall provide all equipment and materials required to perform the
standard services as specified in this contract.

The Contractor shall comply with security requirements and be responsible for conduct of
employees and subcontractors at work site.

The Contractor shall be liable for the damages caused by the Contractor's negligent
performance of any of the services furnished under this contract.

EXECUTION OF WORK AT SITE

The Facility Management office personnel and the Contractor shall review the method
statement submitted with the proposal, before the contract award, and agree to the
execution plan.

The Contractor shall stage materials and tools in a designated location. No tools and
materials shall be left in work area at the end of each work-day. Keep the work areas
clear of hindrances, trip hazards, and unused materials at all times. The Contractor shall
be responsible for safe-keeping of materials and tools equipment at site. The Contractor
shall use a lockable cabin/tool box to secure all the tools & equipment at the end of each
work day, before leave the site.

No work shall begin at site until required manpower, equipment and materials associated
to the requested works are 100% available at site. The Contractor shall cordon off the
area by keeping appropriate signage before starting the requested works in order to avoid
mishaps.

It is the responsibility of the Contractor to review the site conditions and carry out all the
requested works meticulously, as needed. There may be underground service/utility lines
passing through below the work area and hence appropriate care should be taken while
excavating the ground. It is recommended using only manual excavation and using any
other means are not authorized. If justified an approval is required from concerned
authority prior proceeding any excavation/other associated works, then the Contractor
shall obtain necessary approval from them at Contractor’s cost. In such case, the
Contractor is required to notify COR on Contractor’s communications between the
approval authorities, on timely basis.

The Contractor shall not damage any property or finished work outside of this SOW.

Following completion of work, the Contractor shall remove signage from site. The
Contractor shall repair all damages at the Contractor's expense.

15
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8.1

It is the responsibility of the Contractor to provide temporary power and water required
for the work.

The Contractor shall remove the debris and remnants and dispose it off from the work
area on timely basis.

DELIVERABLE SCHEDULE

The Contractor shall commence work under this contract promptly, execute the work
diligently, and achieve completion and acceptance of requested works within the contract
period specified.

Once the contract is awarded, the Contractor shall submit final drawings, BOQ, final
approvals from local authorities, permits, work schedule and risk assessment plan
specified in this SOW, for approval by COR. NTP will be issued after review/approval
of these submittals.

The Contractors’ work shall begin at site no more than four (4) weeks after notification of
issuance NTP. During this four week period, the Contractor is required to get all
approvals and permits from local authorities. The entire project work shall be completed
no more than ten (10) weeks after start of activities at site. Work shall proceed on
Embassy business days only unless otherwise approved by the Contracting Officer’s
Representative. Total period of completion of the project work, after issuance of NTP
shall be not more than fourteen (14) weeks.

General work hours shall be 8:30 AM to 5:00 PM, Sunday through Thursday. Work may
be scheduled outside specified general work hours, if approved by COR, if escorts are
available.

The COR shall provide the required format for Contractor to submit security clearance
submittals in two days from date of PO is issued. Contractor shall return duly completed
submittals in one week to start processing access clearances. NTP will be issued after
security clearances.

The Contractor to submit workmanship warranty certificate for 12-month period for the
completed works.

SECURITY REQUIREMENTS
The work to be performed under this contract requires that the Contractor, its employees
and sub-contractors submit information of the Emirates ID to get access approvals from

security office. The Contractor personnel will be escorted on site by the Facility
Management office personnel and shall always follow instructions of the escort.
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8.2

9.0

9.1

9.2

10.0

10.1

11.0

The Contractor shall coordinate material and equipment deliveries with the COR who in
turn will coordinate it with the Embassy Security office for access approval. The
Contractor shall provide vehicle and delivery personnel information in advance.

PAYMENTS

This is fixed price lump contract. The Contractor may submit interim invoice to request
for payment. The COR will review the invoice and upon fully completion of the
requested service will process the invoice for further approval to the concerned office.

The Contractor shall specifically identify his/her last invoice as "Final Invoice." The
Final invoice shall include the remaining payment claimed to be due under the basic
contract and all modifications issued, if any.

DRAWINGS

Precast Concrete planter near police booth — multiple drawings are combined in a single
PDF file

REQUIRED SUBMITTALS (to be submitted along with the cost proposal)

Submit business proposal/profile of the contractor who executes the work. The proposal
document shall be limited to five pages.
Submit business proposal/profile of the sub-contractor/s, if the assigned sub-work
activities are more than 20% of the project work. The proposal document shall be limited
to five pages.
Propose Project Manager for the work and confirm that who speaks/writes in English.
Provide a copy of valid commercial license to authorize rendering the requested
activities.
Submit construction details and BOQ/material descriptions for following:

* Planters

« Manholes, covers and its interconnecting pipes arrangement

* Gully trap and its cover

» Water tank/pump room

 Aluminum louvre enclosure and its concrete pad/s
Provide a statement that you will get required approvals/permits from local authorities
prior executing the project
Provide specification and submit data sheets, catalogs/cut sheets for following:

* Rope links to link all new planters and its fist clips

 Intruder rope links and its mounting accessories

« Water proofing inside planters

« Booster pump, controller & its associated critical components

« Drip Irrigation panel and its solenoid

» Ground chamber Zone valve

* Proposed armored copper cable between electrical distribution panel to the

booster pump and drip irrigation panel
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h. Provide standard warranty for the materials, pump, control panel units, aluminum louvre
enclosure, other critical components and workmanship.

C. PACKAGING AND MARKING

Mark materials delivered to the site as follows:

-RESERVED-

D. INSPECTION AND ACCEPTANCE

The COR, or his/her authorized representatives, will inspect from time to time the services being
performed and the supplies furnished to determine whether work is being performed in a
satisfactory manner, and that all supplies are of acceptable quality and standards.

The Contractor shall be responsible for any countermeasures or corrective action, within the
scope of this contract, which may be required by the Contracting Officer as a result of such
inspection.

D.1 SUBSTANTIAL COMPLETION

(@) "Substantial Completion™ means the stage in the progress of the work as
determined and certified by the Contracting Officer in writing to the Contractor,
on which the work (or a portion designated by the Government) is sufficiently
complete and satisfactory. Substantial completion means that the property may be
occupied or used for the purpose for which it is intended, and only minor items
such as touch-up, adjustments, and minor replacements or installations remain to
be completed or corrected which:

(1) do not interfere with the intended occupancy or utilization of the work, and
(2) can be completed or corrected within the time period required for final
completion.

(b) The "date of substantial completion™ means the date determined by the
Contracting Officer or authorized Government representative as of which
substantial completion of the work has been achieved.

Use and Possession upon Substantial Completion - The Government shall have the right to take
possession of and use the work upon substantial completion. Upon notice by the Contractor that
the work is substantially complete (a Request for Substantial Completion) and an inspection by
the Contracting Officer or an authorized Government representative (including any required
tests), the Contracting Officer shall furnish the Contractor a Certificate of Substantial
Completion. The certificate will be accompanied by a Schedule of Defects listing items of work
remaining to be performed, completed or corrected before final completion and acceptance.
Failure of the Contracting Officer to list any item of work shall not relieve the Contractor of
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responsibility for complying with the terms of the contract. The Government's possession or use
upon substantial completion shall not be deemed an acceptance of any work under the contract.

D.2 FINAL COMPLETION AND ACCEPTANCE

D.2.1 "Final completion and acceptance™ means the stage in the progress of the work as
determined by the Contracting Officer and confirmed in writing to the Contractor, at
which all work required under the contract has been completed in a satisfactory manner,
subject to the discovery of defects after final completion, and except for items
specifically excluded in the notice of final acceptance.

D.2.2 The "date of final completion and acceptance” means the date determined by the
Contracting Officer when final completion of the work has been achieved, as indicated by
written notice to the Contractor.

D.2.3 FINAL INSPECTION AND TESTS. The Contractor shall give the Contracting Officer
at least five (5) days advance written notice of the date when the work will be fully
completed and ready for final inspection and tests. Final inspection and tests will be
started not later than the date specified in the notice unless the Contracting Officer
determines that the work is not ready for final inspection and so informs the Contractor.

D.2.4 FINAL ACCEPTANCE. If the Contracting Officer is satisfied that the work under the
contract is complete (with the exception of continuing obligations), the Contracting
Officer shall issue to the Contractor a notice of final acceptance and make final payment
upon:

e Satisfactory completion of all required tests,

e A final inspection that all items by the Contracting Officer listed in the Schedule

of Defects have been completed or corrected and that the work is finally complete

(subject to the discovery of defects after final completion), and

e Submittal by the Contractor of all documents and other items required upon
completion of the work, including a final request for payment (Request for Final
Acceptance).

E. DELIVERIES OR PERFORMANCE

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK
(APR 1984)
The Contractor shall be required to:
(a) commence work under this contract within 20 calendar days after the date the
Contractor receives the notice to proceed,
(b) prosecute the work diligently, and,
(c) complete the entire work ready for use not later than 98 days after NTP.

The time stated for completion shall include final cleanup of the premises.
52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEPT 2000)
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(a)

(b)

If the Contractor fails to complete the work within the time specified in the
contract, or any extension, the Contractor shall pay liquidated damages to the
Government in the amount of AED 1,500.00 for each calendar day of delay until
the work is completed or accepted.

If the Government terminates the Contractor’s right to proceed, liquidated
damages will continue to accrue until the work is completed. These liquidated
damages are in addition to excess costs of repurchase under the Default clause.

CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES

(a)

(b)

(©)

(d)

(e)

The time for submission of the schedules referenced in FAR 52.236-15,
"Schedules for Construction Contracts”, paragraph (a), is hereby modified to
reflect the due date for submission as 10 calendar days after receipt of an executed
contract".

These schedules shall include the time by which shop drawings, product data,
samples and other submittals required by the contract will be submitted for
approval.

The Contractor shall revise such schedules (1) to account for the actual progress
of the work, (2) to reflect approved adjustments in the performance schedule, and
(3) as required by the Contracting Officer to achieve coordination with work by
the Government and any separate contractors used by the Government. The
Contractor shall submit a schedule, which sequences work so as to minimize
disruption at the job site.

All deliverables shall be in the English language and any system of dimensions
(English or metric) shown shall be consistent with that used in the contract. No
extension of time shall be allowed due to delay by the Government in approving
such deliverables if the Contractor has failed to act promptly and responsively in
submitting its deliverables. The Contractor shall identify each deliverable as
required by the contract.

Acceptance of Schedule: When the Government has accepted any time schedule;
it shall be binding upon the Contractor. The completion date is fixed and may be
extended only by a written contract modification signed by the Contracting
Officer. Acceptance or approval of any schedule or revision thereof by the
Government shall not:

(@8] Extend the completion date or obligate the Government to do so,
(2 Constitute acceptance or approval of any delay, or
€)) Excuse the Contractor from or relieve the Contractor of its obligation to

maintain the progress of the work and achieve final completion by the
established completion date.

20



Installation of anti-ram security planters
19TC1020Q0007

NOTICE OF DELAY

If the Contractor receives a notice of any change in the work, or if any other conditions
arise which are likely to cause or are actually causing delays which the Contractor believes may
result in late completion of the project, the Contractor shall notify the Contracting Officer. The
Contractor’s notice shall state the effect, if any, of such change or other conditions upon the
approved schedule, and shall state in what respects, if any, the relevant schedule or the
completion date should be revised. The Contractor shall give such notice promptly, not more
than ten (10) days after the first event giving rise to the delay or prospective delay. Only the
Contracting Officer may make revisions to the approved time schedule.

NOTICE TO PROCEED

(a) After receiving and accepting any bonds or evidence of insurance, the Contracting
Officer will provide the Contractor a Notice to Proceed. The Contractor must then
prosecute the work, commencing and completing performance not later than the time
period established in the contract.

(b) It is possible that the Contracting Officer may elect to issue the Notice to Proceed
before receipt and acceptance of any bonds or evidence of insurance. Issuance of
a Notice to Proceed by the Government before receipt of the required bonds or
insurance certificates or policies shall not be a waiver of the requirement to
furnish these documents.

WORKING HOURS

All work shall be performed during 8:00 AM to 5:00 PM, Sunday through Thursday.
Other hours, if requested by the Contractor, may be approved by the Contracting Officer's
Representative (COR). The Contractor shall give 24 hours in advance to COR who will consider
any deviation from the hours identified above. Changes in work hours, initiated by the
Contractor, will not be a cause for a price increase.

PRECONSTRUCTION CONFERENCE

A preconstruction conference will be held 10 days after contract award at U.S. Embassy Abu
Dhabi to discuss the schedule, submittals, notice to proceed, mobilization and other important
issues that effect construction progress. See FAR 52.236-26, Preconstruction Conference.

DELIVERABLES - The following items shall be delivered under this contract:

Description Quantity Deliver Date Deliver To
Section G. Securities/Insurance 1 10 days after award CO
Section E. Construction Schedule 1 10 days after award COR
Section E. Preconstruction Conference 1 10 days after award COR
Section G. Personnel Biographies 1 10 days after award COR
Section F. Payment Request 1 Last calendar day of COR
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each month

Section D. Request for Substantial 15 days before

Completion 1 inspection COR
5 days before

Section D. Request for Final Acceptance 1 inspection COR

F. ADMINISTRATIVE DATA

652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999)

@ The Contracting Officer may designate in writing one or more Government employees,
by name or position title, to take action for the Contracting Officer under this contract.
Each designee shall be identified as a Contracting Officer’s Representative (COR). Such
designation(s) shall specify the scope and limitations of the authority so delegated;
provided, that the designee shall not change the terms or conditions of the contract, unless
the COR is a warranted Contracting Officer and this authority is delegated in the
designation.

(b) The COR for this contract is Contracts Management Specialist.

Payment: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under Fixed-
Price Construction Contracts”. The following elaborates on the information contained in that
clause.

Requests for payment, may be made no more frequently than monthly. Payment requests shall
cover the value of labor and materials completed and in place, including a prorated portion of
overhead and profit.

After receipt of the Contractor's request for payment, and on the basis of an inspection of the
work, the Contracting Officer shall make a determination as to the amount, which is then due. If
the Contracting Officer does not approve payment of the full amount applied for, less the
retainage allowed by in 52.232-5, the Contracting Officer shall advise the Contractor as to the
reasons.

Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-27(a)(1)(i)(A) is
hereby changed to 30 days.

The Contractor shall specifically identify his last invoice "Final Invoice." The Final invoice
shall include the remaining payment claimed to be due under the basic contract and all
modifications issued, if any. The final invoice shall also have the Contractor's Release of Claims
Certificate and the Workmanship Guarantee attached.

The Contractor shall address invoices and any invoice queries to the US Embassy Abu Dhabi
Financial Management Center via email at USMissionUAEInvoices@state.gov. Hard copy
invoices will not be accepted.
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The Contractor shall show Value Added Tax (VAT) as a separate item on invoices submitted for

payment.

G. SPECIAL REQUIREMENTS

G.1.0

G.1l1

G.1.2

G.1.3

G.2.0

G.21

PERFORMANCE/PAYMENT PROTECTION - The Contractor shall furnish
some form of payment protection as described in 52.228-13 in the amount of 20%
of the contract price. A bank guarantee shall be provided for this.

The Contractor shall provide the information required by the paragraph above
within ten (10) calendar days after award. Failure to timely submit the required
security may result in rescinding or termination of the contract by the
Government. If the contract is terminated, the Contractor will be liable for those
costs as described in FAR 52.249-10, Default (Fixed-Price Construction), which
is included in this purchase order.

The bonds or alternate performance security shall guarantee the Contractor's
execution and completion of the work within the contract time. This security
shall also guarantee the correction of any defects after completion, the payment of
all wages and other amounts payable by the Contractor under its subcontracts or
for labor and materials, and the satisfaction or removal of any liens or
encumbrances placed on the work.

The required securities shall remain in effect in the full amount required until
final acceptance of the project by the Government. Upon final acceptance, the
penal sum of the performance security shall be reduced to 10% of the contract
price. The security shall remain in effect for one year after the date of final
completion and acceptance, and the Contractor shall pay any premium required
for the entire period of coverage.

INSURANCE - The Contractor is required by FAR 52.228-5, "Insurance - Work
on a Government Installation™ to provide whatever insurance is legally necessary.
The Contractor shall at its own expense provide and maintain during the entire
performance period the following insurance amounts:

GENERAL LIABILITY (includes premises/operations, collapse hazard, products,
completed operations, contractual, independent contractors, broad form property
damage, personal injury):

(1) BODILY INJURY, ON OR OFF THE SITE, IN AED

Cumulative 1,500,000.00

(2) PROPERTY DAMAGE, ON OR OFF THE SITE, IN AED
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Cumulative 1,500,000.00

G.2.2 The foregoing types and amounts of insurance are the minimums required. The

Contractor shall obtain any other types of insurance required by local law or that are
ordinarily or customarily obtained in the location of the work. The limit of such
insurance shall be as provided by law or sufficient to meet normal and customary claims.

G.2.3 The Contractor agrees that the Government shall not be responsible for personal injuries

G.3.0

or for damages to any property of the Contractor, its officers, agents, servants, and
employees, or any other person, arising from and incident to the Contractor's
performance of this contract. The Contractor shall hold harmless and indemnify the
Government from any and all claims arising therefrom, except in the instance of gross
negligence on the part of the Government.

G.2.4 The Contractor shall obtain adequate insurance for damage to, or theft of,
materials and equipment in insurance coverage for loose transit to the site or in
storage on or off the site.

G.2.5 The general liability policy required of the Contractor shall name "the United
States of America, acting by and through the Department of State”, as an
additional insured with respect to operations performed under this contract.

DOCUMENT DESCRIPTIONS

G.3.1 SUPPLEMENTAL DOCUMENTS: The Contracting Officer shall furnish from
time to time such detailed drawings and other information as is considered
necessary, in the opinion of the Contracting Officer, to interpret, clarify,
supplement, or correct inconsistencies, errors or omissions in the Contract
documents, or to describe minor changes in the work not involving an increase in
the contract price or extension of the contract time. The Contractor shall comply
with the requirements of the supplemental documents, and unless prompt
objection is made by the Contractor within 20 days, their issuance shall not
provide for any claim for an increase in the Contract price or an extension of
contract time.

G.3.1.1. RECORD DOCUMENTS. The Contractor shall maintain at the project site:

(1) a current marked set of Contract drawings and specifications indicating all
interpretations and clarification, contract modifications, change orders, or
any other departure from the contract requirements approved by the
Contracting Officer; and,

(2) a complete set of record shop drawings, product data, samples and other
submittals as approved by the Contracting Officer.

G.3.1.2. "As-Built" Documents: After final completion of the work, but before
final acceptance thereof, the Contractor shall provide:
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G.4.0

G4.1

G.4.2

G.4.3

G.5.0

G5.1

(1) a complete set of "as-built" drawings, based upon the record set of
drawings, marked to show the details of construction as actually
accomplished; and,

(2) record shop drawings and other submittals, in the number and form as
required by the specifications.

LAWS AND REGULATIONS - The Contractor shall, without additional expense
to the Government, be responsible for complying with all laws, codes, ordinances,
and regulations applicable to the performance of the work, including those of the
host country, and with the lawful orders of any governmental authority having
jurisdiction. Host country authorities may not enter the construction site without
the permission of the Contracting Officer. Unless otherwise directed by the
Contracting Officer, the Contractor shall comply with the more stringent of the
requirements of such laws, regulations and orders and of the contract. In the
event of a conflict between the contract and such laws, regulations and orders, the
Contractor shall promptly advise the Contracting Officer of the conflict and of the
Contractor's proposed course of action for resolution by the Contracting Officer.

The Contractor shall comply with all local labor laws, regulations, customs and
practices pertaining to labor, safety, and similar matters, to the extent that such
compliance is not inconsistent with the requirements of this contract.

The Contractor shall give written assurance to the Contracting Officer that all
subcontractors and others performing work on or for the project have obtained all
requisite licenses and permits.

The Contractor shall submit proper documentation and evidence satisfactory to
the Contracting Officer of compliance with this clause.

CONSTRUCTION PERSONNEL - The Contractor shall maintain discipline at
the site and at all times take all reasonable precautions to prevent any unlawful,
riotous, or disorderly conduct by or among those employed at the site. The
Contractor shall ensure the preservation of peace and protection of persons and
property in the neighborhood of the project against such action. The Contracting
Officer may require, in writing that the Contractor remove from the work any
employee that the Contracting Officer deems incompetent, careless, insubordinate
or otherwise objectionable, or whose continued employment on the project is
deemed by the Contracting Officer to be contrary to the Government's interests.

If the Contractor has knowledge that any actual or potential labor dispute is
delaying or threatens to delay the timely performance of this contract, the
Contractor shall immediately give notice, including all relevant information, to
the Contracting Officer.
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G.5.2

After award, the Contractor has ten calendar days to submit to the Contracting
Officer a list of workers and supervisors assigned to this project for the
Government to conduct all necessary security checks. It is anticipated that
security checks will take 10 days to perform. For each individual the list shall
include:

Full Name

Place and Date of Birth
Current Address
Emirates ID number
Passport number

Failure to provide any of the above information may be considered grounds for rejection and/or

resubmittal of

the application. Once the Government has completed the security screening and

approved the applicants a badge will be provided to the individual for access to the site. This
badge may be revoked at any time due to the falsification of data, or misconduct on site.

G.5.3

G.6.0

G.7.0

The Contractor shall provide an English speaking supervisor on site at all times.
This position is considered as key personnel under this purchase order.

Materials and Equipment - All materials and equipment incorporated into the
work shall be new and for the purpose intended, unless otherwise specified. All
workmanship shall be of good quality and performed in a skillful manner that will
withstand inspection by the Contracting Officer.

SPECIAL WARRANTIES

G.7.1 Any special warranties that may be required under the contract shall be subject to the
stipulations set forth in 52.246-21, "Warranty of Construction”, as long as they are not in
conflict.

G.7.2

G.8.0

The Contractor shall obtain and furnish to the Government all information
required to make any subcontractor's, manufacturer's, or supplier's guarantee or
warranty legally binding and effective. The Contractor shall submit both the
information and the guarantee or warranty to the Government in sufficient time to
permit the Government to meet any time limit specified in the guarantee or
warranty, but not later than completion and acceptance of all work under this
contract.

EQUITABLE ADJUSTMENTS

Any circumstance for which the contract provides an equitable adjustment that causes a change
within the meaning of paragraph (a) of the "Changes" clause shall be treated as a change under
that clause; provided, that the Contractor gives the Contracting Officer prompt written notice
(within 20 days) stating:
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(a) the date, circumstances, and applicable contract clause authorizing an equitable
adjustment and

(b) that the Contractor regards the event as a changed condition for which an equitable
adjustment is allowed under the contract

The Contractor shall provide written notice of a differing site condition within 10 calendar days
of occurrence following FAR 52.236-2, Differing Site Conditions.

G.9.0 ZONING APPROVALS AND PERMITS

The Government shall be responsible for:

- obtaining proper zoning or other land use control approval for the project
- obtaining the approval of the Contracting Drawings and Specifications

- paying fees due for the foregoing; and,

- for obtaining and paying for the initial building permits.

H. CLAUSES

This contract incorporates one or more clauses by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make their full
text available. Also, the full text of a clause may be accessed electronically at this/these
address(es): http://www.acquisition.gov/far/ or http://farsite.hill.af.mil/vffara.htm. Please note
these addresses are subject to change.

If the Federal Acquisition Regulation (FAR) is not available at the locations indicated
above, use the Department of State Acquisition website at https://www.ecfr.gov/cgi-bin/text-
idx?S1D=2e978208d0d2aa44fh9502725ecac4e5&mc=true&tpl=/ecfrbrowse/Title48/48chapter6.t
plto access links to the FAR. You may also use an internet “search engine” (for example,
Google, Yahoo, Excite) to obtain the latest location of the most current FAR.

The following Federal Acquisition Regulation clause(s) is/are incorporated by reference (48 CFR
CH. 1):

CLAUSE TITLE AND DATE

52.202-1 DEFINITIONS (NOV 2013)

52.204-9  PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL
(JAN 2011)

52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER
SUBCONTRACT AWARDS (OCT 2018)

52.204-13 SYSTEM FOR AWARD MANAGEMENT MAINTENANCE (OCT 2018)

27


http://www.acquisition.gov/far/
http://farsite.hill.af.mil/vffara.htm
https://www.ecfr.gov/cgi-bin/text-idx?SID=2e978208d0d2aa44fb9502725ecac4e5&mc=true&tpl=/ecfrbrowse/Title48/48chapter6.tpl
https://www.ecfr.gov/cgi-bin/text-idx?SID=2e978208d0d2aa44fb9502725ecac4e5&mc=true&tpl=/ecfrbrowse/Title48/48chapter6.tpl
https://www.ecfr.gov/cgi-bin/text-idx?SID=2e978208d0d2aa44fb9502725ecac4e5&mc=true&tpl=/ecfrbrowse/Title48/48chapter6.tpl

Installation of anti-ram security planters

19TC1020Q0007

52.204-18

52.204-19

52.204-25

52.209-6

52.209-9

52.213-4

52.216-7

52.222-1

52.222-19

52.222-50

52.223-18

52.225-13

52.225-14

52.228-3

52.228-4

52.228-5

COMMERCIAL AND GOVERNMENT ENTITY CODE MAINTENANCE
(JUL 2016)

INCORPORATION BY REFERENCE OF REPRESENTATIONS AND
CERTIFICATIONS (DEC 2014)

PROHIBITION ON CONTRACTING FOR CERTAIN

TELECOMMUNICATION AND VIDEO SURVEILLANCE SERVICES OR
EQUIPMENT (AUG 2019)

PROTECTING THE GOVERNMENT'S INTEREST WHEN
SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED
OR PROPOSED FOR DEBARMENT (OCT 2015)

UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING
RESPONSIBILITY MATTERS (JUL 2013)

TERMS AND CONDITIONS-SIMPLIFIED ACQUISITIONS (OTHER THAN
COMMERCIAL ITEMS) (JAN 2020)

ALLOWABLE COST AND PAYMENT (JUN 2013)
NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)

CHILD LABOR — COOPERATION WITH AUTHORITIES AND REMEDIES
(JAN 2018)

COMBATING TRAFFICKING IN PERSONS (FEB 2009)

ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING
WHILE DRIVING (AUG 2011)

RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUNE 2008)

INCONSISTENCY BETWEEN ENGLISH VERSION AND TRANSLATION
OF CONTRACT (FEB 2000)

WORKERS’ COMPENSATION INSURANCE (DEFENSE BASE ACT)
JUL 2014

WORKERS’ COMPENSATION AND WAR-HAZARD INSURANCE
OVERSEAS (APR 1984)

INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997)
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52.228-11 PLEDGES OF ASSETS (JAN 2012)

52.228-13 ALTERNATIVE PAYMENT PROTECTION (JULY 2000)
52.228-14 IRREVOCABLE LETTER OF CREDIT (NOV 2014)

52.229-6 TAXES - FOREIGN FIXED-PRICE CONTRACTS (FEB 2013)

52.229-7  TAXES- FIXED PRICE CONTRACTS WITH FOREIGN GOVERNMENTS
(FEB 2013)

52.232-5  PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS
(MAY 2014)

52.232-8 DISCOUNTS FOR PROMPT PAYMENT (FEB 2002)

52.232-11 EXTRAS (APR 1984)

52.232-18 AVAILABILITY OF FUNDS (APR 1984)

52.232-22 LIMITATION OF FUNDS (APR 1984)

52.232-25 PROMPT PAYMENT (JULY 2013)

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (MAY 2014)

52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER - SYSTEM FOR AWARD
MANAGEMENT (OCT 2018)

52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER - OTHER THAN
SYSTEM FOR AWARD MANAGEMENT (JULY 2013)

52.233-1 DISPUTES (MAY 2014) Alternate | (DEC 1991)
52.233-3 PROTEST AFTER AWARD (AUG 1996)
52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

52.236-3  SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK
(APR 1984)

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)
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52.236-7

52.236-8

52.236-9

52.236-10

52.236-11

52.236-12

52.236-13

52.236-14

52.236-15

52.236-21

52.236-26

52.242-14

52.243-4

52.243-5

52.244-6

52.245-2

52.245-9

52.246-12

52.246-17

52.246-21

52.246-26

52.249-2

PERMITS AND RESPONSIBILITIES (NOV 1991)

OTHER CONTRACTS (APR 1984)

PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT,

UTILITIES, AND IMPROVEMENTS (APR 1984)

OPERATIONS AND STORAGE AREAS (APR 1984)

USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)
CLEANING UP (APR 1984)

ACCIDENT PREVENTION (NOV 1991)

AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)
SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)
SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)
PRECONSTRUCTION CONFERENCE (FEB 1995)
SUSPENSION OF WORK (APR 1984)

CHANGES (JUN 2007)

CHANGES AND CHANGED CONDITIONS (APR 1984)
SUBCONTRACTS FOR COMMERCIAL ITEMS (AUG 2018)

GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES
(APR 2012)

USE AND CHARGES (APR 2012)

INSPECTION OF CONSTRUCTION (AUG 1996)

WARRANTY OF SUPPLIES OF A NONCOMPLEX NATURE (JUN 2003)
WARRANTY OF CONSTRUCTION (MAR 1994)

REPORTING NONCONFORMING ITEMS (DEC 2019)

TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-
PRICE) (APR 2012) Alternate | (SEPT 1996)

30



Installation of anti-ram security planters
19TC1020Q0007

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

52.249-14 EXCUSABLE DELAYS (APR 1984)

The following Department of State Acquisition Regulation (DOSAR) clause(s) is/are set forth in
full text:

652.204-70 DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD
ISSUANCE PROCEDURES (MAY 2011)

@ The Contractor shall comply with the Department of State (DOS) Personal Identification
Card Issuance Procedures for all employees performing under this contract who require
frequent and continuing access to DOS facilities, or information systems. The Contractor
shall insert this clause in all subcontracts when the subcontractor’s employees will
require frequent and continuing access to DOS facilities, or information systems.

(b) The DOS Personal Identification Card Issuance Procedures may be accessed at

http://www.state.gov/m/ds/rls/rpt/c21664.htm .

(End of clause)
652.229-71 PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999)

Regulations at 22 CFR Part 136 require that U.S. Government employees and their families do
not profit personally from sales or other transactions with persons who are not themselves
entitled to exemption from import restrictions, duties, or taxes. Should the Contractor experience
importation or tax privileges in a foreign country because of its contractual relationship to the
United States Government, the Contractor shall observe the requirements of 22 CFR Part 136
and all policies, rules, and procedures issued by the chief of mission in that foreign country.

(End of clause)

CONTRACTOR IDENTIFICATION (JULY 2008)

Contract performance may require contractor personnel to attend meetings with government
personnel and the public, work within government offices, and/or utilize government email.

Contractor personnel must take the following actions to identify themselves as non-federal
employees:

1) Use an e-mail signature block that shows name, the office being supported and company
affiliation (e.g. “John Smith, Office of Human Resources, ACME Corporation Support
Contractor”);

2) Clearly identify themselves and their contractor affiliation in meetings;
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3) Identify their contractor affiliation in Departmental e-mail and phone listings whenever
contractor personnel are included in those listings; and
4) Contractor personnel may not utilize Department of State logos or indicia on business
cards.
(End of clause)

652.236-70 ADDITIONAL SAFETY MEASURES (OCT 2017)

In addition to the safety/accident prevention requirements of FAR 52.236-13, Accident
Prevention Alternate I, the contractor shall comply with the following additional safety
measures.

(@) High Risk Activities. If the project contains any of the following high risk activities, the
contractor shall follow the section in the latest edition, as of the date of the solicitation, of
the U.S. Army Corps of Engineers Safety and Health manual, EM 385-1-1, that
corresponds to the high risk activity. Before work may proceed, the contractor must
obtain approval from the COR of the written safety plan required by FAR 52.236-13,
Accident Prevention Alternate | (see paragraph (f) below), containing specific hazard
mitigation and control techniques.

(1) Scaffolding;

(2) Work at heights above 1.8 meters;

(3) Trenching or other excavation greater than one (1) meter in depth;

(4) Earth-moving equipment and other large vehicles;

(5) Cranes and rigging;

(6) Welding or cutting and other hot work;

(7) Partial or total demolition of a structure;

(8) Temporary wiring, use of portable electric tools, or other recognized electrical
hazards. Temporary wiring and portable electric tools require the use of a ground
fault circuit interrupter (GFCI) in the affected circuits; other electrical hazards may
also require the use of a GFCI;

(9) Work in confined spaces (limited exits, potential for oxygen less than 19.5 percent or
combustible atmosphere, potential for solid or liquid engulfment, or other hazards
considered to be immediately dangerous to life or health such as water tanks,

transformer vaults, sewers, cisterns, etc.);

(10) Hazardous materials - a material with a physical or health hazard including but not
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(b)

(©)

(d)

(€)

(M

limited to, flammable, explosive, corrosive, toxic, reactive or unstable, or any
operations, which creates any kind of contamination inside an occupied building
such as dust from demolition activities, paints, solvents, etc.; or

(11) Hazardous noise levels as required in EM 385-1 Section 5B or local standards if
more restrictive.

Safety and Health Requirements. The contractor and all subcontractors shall comply with
the latest edition of the U.S. Army Corps of Engineers Safety and Health manual EM
385-1-1, or OSHA 29 CFR parts 1910 or 1926 if no EM 385-1-1 requirements are
applicable, and the accepted contractor’s written safety program.

Mishap Reporting. The contractor is required to report immediately all mishaps to the
COR and the contracting officer. A “mishap” is any event causing injury, disease or
illness, death, material loss or property damage, or incident causing environmental
contamination. The mishap reporting requirement shall include fires, explosions,
hazardous materials contamination, and other similar incidents that may threaten people,
property, and equipment.

Records. The contractor shall maintain an accurate record on all mishaps incident to
work performed under this contract resulting in death, traumatic injury, occupational
disease, or damage to or theft of property, materials, supplies, or equipment. The
contractor shall report this data in the manner prescribed by the contracting officer.

Subcontracts. The contractor shall insert this clause, including this paragraph (e), with
appropriate changes in the designation of the parties, in subcontracts.

Written program. The plan required by paragraph (f)(1) of the clause entitled “Accident
Prevention Alternate I”” shall be known as the Site Safety and Health Plan (SSHP) and
shall address any activities listed in paragraph (a) of this clause, or as otherwise required
by the contracting officer/COR.

(¢D) The SSHP shall be submitted at least 10 working days prior to commencing any
activity at the site.

2 The plan must address developing activity hazard analyses (AHAS) for specific
tasks. The AHASs shall define the activities being performed and identify the work
sequences, the specific anticipated hazards, site conditions, equipment, materials,
and the control measures to be implemented to eliminate or reduce each hazard to
an acceptable level of risk. Work shall not begin until the AHA for the work
activity has been accepted by the COR and discussed with all engaged in the
activity, including the Contractor, subcontractor(s), and Government on-site
representatives.

3) The names of the Competent/Qualified Person(s) required for a particular activity
(for example, excavations, scaffolding, fall protection, other activities as specified
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by EM 385-1-1) shall be identified and included in the AHA. Proof of their
competency/qualification shall be submitted to the contracting officer or COR for
acceptance prior to the start of that work activity. The AHA shall be reviewed
and modified as necessary to address changing site conditions, operations, or
change of competent/qualified person(s).

(End of clause)

652.242-73 AUTHORIZATION AND PERFORMANCE (AUG 1999)

(a) The Contractor warrants the following:
(1)  That is has obtained authorization to operate and do business in the country or
countries in which this contract will be performed;
(2)  That is has obtained all necessary licenses and permits required to perform this
contract; and,
3 That it shall comply fully with all laws, decrees, labor standards, and regulations
of said country or countries during the performance of this contract.
(b) If the party actually performing the work will be a subcontractor or joint venture partner,
then such subcontractor or joint venture partner agrees to the requirements of paragraph
(a) of this clause.
(End of clause)

652.243-70 NOTICES (AUG 1999)

Any notice or request relating to this contract given by either party to the other shall be in
writing. Said notice or request shall be mailed or delivered by hand to the other party at the
address provided in the schedule of the contract. All modifications to the contract must be made
in writing by the Contracting Officer.

(End of clause)

l. LIST OF ATTACHMENTS

ATTACHMENT NUMBER OF
NUMBER DESCRIPTION OF ATTACHMENT PAGES
Attachment 1 Sample Bank Letter of Guaranty 1
Attachment 2 Breakdown of Price by Divisions of Specifications 1
Attachment 3 Drawings 12
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J. QUOTATION INFORMATION

A. QUALIFICATIONS OF OFFERORS

Offerors/quoters must be technically qualified and financially responsible to perform
the work described in this solicitation. At a minimum, each Offeror/Quoter must meet the
following requirements:

1) Be able to understand written and spoken English; Offeror shall submit
resume/evidence.

2 Have an established business with a permanent address and telephone
listing; — Offeror shall submit evidence;

3 Be able to demonstrate prior construction experience with suitable
references;

4) Have the necessary personnel, equipment and financial resources available
to perform the work;

5) Have all licenses and permits required by local law;

(6) Meet all local insurance requirements;

@) Have the ability to obtain or to post adequate performance security, such
as bonds, irrevocable letters of credit or guarantees issued by a reputable
financial institution;

(8) Provide audited financial statement for the past three years

9 Have no adverse criminal record; and

(10)  Have no political or business affiliation which could be considered
contrary to the interests of the United States.

B. SUBMISSION OF QUOTATIONS

This solicitation is for the performance of the construction services described in SCOPE
OF WORK, and the Attachments which are a part of this request for quotation.

Each quotation must consist of the following:

VOLUME TITLE NUMBER OF
COPIES*
I Standard Form 1442 including a completed Attachment 2, 3

"BREAKDOWN OF PROPOSAL PRICE BY DIVISIONS OF
SPECIFICATIONS

1 Performance schedule in the form of a "bar chart" and 3
Business Management/Technical Proposal

Submit the complete quotation to the address indicated. If mailed, on Standard Form 1442, or if
hand-delivered, use the address set forth below:

U.S. Embassy Abu Dhabi
Embassies District, Street No. 18
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Airport Road, Abu Dhabi
United Arab Emirates (UAE)

The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or conditional
assumptions taken with respect to any of the instructions or requirements of this request for
quotation in the appropriate volume of the offer.

Volume

(b)

Performance schedule and Business Management/Technical Proposal.

(a) Present the performance schedule in the form of a "Gantt/bar chart” indicating

when the various portions of the work will be commenced and completed within
the required schedule. This Gantt/bar chart shall be in sufficient detail to clearly
show each segregable portion of work and its planned commencement and
completion date.

The Business Management/Technical Proposal shall be in two parts, including the
Following information:

Proposed Work Information - Provide the following:

@ A list of the names, addresses and telephone numbers of the owners,

partners, and principal officers of the Offeror;

(2) The name and address of the Offeror's field superintendent for this project;

submit resume of the field Superintendent. Confirm that who understands written

and spoken English.

(3) A list of the names, addresses, and telephone numbers of subcontractors and
principal materials suppliers to be used on the project, indicating what portions
of the work will be performed by them.

(4) Submit business proposal/profile of the sub-contractor/s, if the assigned sub-

work activities are more than 20% of the project work. The proposal document

shall be limited to five pages.

(5) Provide a copy of valid commercial license to authorize rendering the

requested activities.

(6) Submit construction details and BOQ/material descriptions for following:

. Planters

. Manholes, covers and its interconnecting pipes arrangement
. Gully trap and its cover

. Water tank/pump room

. Aluminum louvre enclosure and its concrete pad/s

(7) Provide a statement that you will get required approvals/permits from local
authorities prior executing the project
(8) Provide specification and submit data sheets, catalogs/cut sheets for following:

. Rope links to link all new planters and its fist clips

. Intruder rope links and its mounting accessories

. Water proofing inside planters

. Booster pump, controller & its associated critical components
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. Drip Irrigation panel and its solenoid
. Ground chamber Zone valve
. Proposed armored copper cable between electrical distribution panel to the

booster pump and drip irrigation panel

(9) Provide standard warranty for the materials, pump, control panel units,
aluminum louvre enclosure, other critical components and workmanship.

(10) Provide a copy of audited financial statement for the last three years

(11) Submit a risk assessment plan specific to the requested work activities of
scope.

Experience and Past Performance - List all contracts and subcontracts your
company has held over the past three years for the same or similar work. Provide
the following information for each contract and subcontract:

(12)  Customer's name, address, and telephone numbers of customer’s lead
contract and technical personnel,
(13) Contract number and type;
(14) Date of the contract award place(s) of performance, and completion dates;
Contract dollar value;
(15) Brief description of the work, including responsibilities; and
(16) Any litigation currently in process or occurring within last 5 years.

C. 52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations
and Conditions Affecting the Work, will be included in any contract awarded as a
result of this solicitation. Accordingly, offerors or quoters are urged and expected to
inspect the site where the work will be performed.

(b) A site visit has been scheduled for July 5, 2020 at 10:00 am.
(c) Participants will meet at U.S. Embassy Abu Dhabi.

D. MAGNITUDE OF CONSTRUCTION PROJECT

It is anticipated that the range in price of this contract will be: Less than $ 165,000.00

E. LATE QUOTATIONS. Late quotations shall be handled in accordance with FAR.

F. 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB
1998)

This contract incorporates the following provisions by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make their
full text available. The offeror is cautioned that the listed provisions may include blocks that
must be completed by the offeror and submitted with its quotation or offer. In lieu of submitting
the full text of those provisions, the offeror may identify the provision by paragraph identifier
and provide the appropriate information with its quotation or offer.
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Also, the full text of a solicitation provision may be accessed electronically at:
http://acquisition.gov/far/index.html/ or http://farsite.hill.af.mil/vffara.htm. Please note these
addresses are subject to change.

If the Federal Acquisition Regulation (FAR) is not available at the locations indicated
above, use the Department of State Acquisition website at http://www.statebuy.state.gov to
access the link to the FAR, or use of an Internet "search engine” (for example, Google, Yahoo or
Excite) is suggested to obtain the latest location of the most current FAR.

The following Federal Acquisition Regulation provisions are incorporated by reference (48 CFR
CH. 1):

PROVISION TITLE AND DATE

52.204-7 SYSTEM FOR AWARD MANAGEMENT (OCT 2018)

52.204-16 COMMERCIAL AND GOVERNMENT ENTITY CODE REPORTING
(JUL 2016)

52.214-34 SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR
1991)

52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION
(JAN 2004)
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K. EVALUATION CRITERIA

Award will be made to the lowest priced, acceptable, responsible quoter. The Government
reserves the right to reject quotations that are unreasonably low or high in price.

The Government will determine acceptability by assessing the offeror's compliance with the
terms of the RFQ. The Government will determine responsibility by analyzing whether the
apparent successful quoter complies with the requirements of FAR 9.1, including:

o ability to comply with the required performance period, taking into consideration all
existing commercial and governmental business commitments;

o satisfactory record of integrity and business ethics;

e necessary organization, experience, and skills or the ability to obtain them;

e necessary equipment and facilities or the ability to obtain them; and

o otherwise, qualified and eligible to receive an award under applicable laws and
regulations.
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L.1

SECTION L - REPRESENTATIONS, CERTIFICATIONS AND
OTHER STATEMENTS OF OFFERORS OR QUOTERS

52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.

"Common parent”, as used in this provision, means that corporate entity that owns or

controls an affiliated group of corporations that files its Federal income tax returns on a
consolidated basis, and of which the offeror is a member.

“Taxpayer Identification Number (TIN)", as used in this provision, means the number

required by the IRS to be used by the offeror in reporting income tax and other returns. The
TIN may be either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this

provision in order to comply with debt collection requirements of 31 U.S.C. 7701(c) and
3325 (d), reporting requirements of 26 USC 6041, 6041A, and 6050M and implementing
regulations issued by the Internal Revenue Service (IRS). If the resulting contract is
subject to the reporting requirements described in FAR 4.904, the failure or refusal by the
offeror to furnish the information may result in a 31 percent reduction of payments

(c) otherwise due under the contract.

(d) The TIN may be used by the Government to collect and report on any delinquent

amounts arising out of the offeror’s relationship with the Government (31 USC 7701(
c)(3)). If the resulting contract is subject to the payment reporting requirements
described in FAR 4.904, the TIN provided hereunder may be matched with IRS records
to verify the accuracy of the offeror’s TIN.

(e) Taxpayer Identification Number (TIN).

TIN:

0 TIN has been applied for.
O TIN is not required because:

[0 Offeror is a nonresident alien, foreign corporation, or foreign partnership
that does not have income effectively connected with the conduct of a trade or
business in the U.S. and does not have an office or place of business or a fiscal
paying agent in the U.S;

[0 Offeror is an agency or instrumentality of a foreign government;

[0 Offeror is an agency or instrumentality of the Federal Government.

(e) Type of Organization.

1 Sole Proprietorship;

1 Partnership;

1 Corporate Entity (not tax exempt);

1 Corporate Entity (tax exempt);

[0 Government Entity (Federal, State or local);
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0 Foreign Government;
LI International organization per 26 CFR 1.6049-4;
O Other

() Common Parent.
O Offeror is not owned or controlled by a common parent as defined in paragraph
(a) of this clause.
0 Name and TIN of common parent:
Name
TIN

(End of provision)

FAR 52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (MAR 2020)

(@) (1) The North American Industry Classification System (NAICS) code for this
acquisition is_236118, 236220, 237110, 237310, _237990.

(2) The small business size standard is $36.5 Million USD.

(3) The small business size standard for a concern which submits an offer in its own
name, other than on a construction or service contract, but which proposes to furnish a product
which it did not itself manufacture, is 500 employees.

(b) (1) If the provision at 52.204-7, System for Award Management, is included in this
solicitation, paragraph (d) of this provision applies.

(2) If the provision at 52.204-7, System for Award Management, is not included in this
solicitation, and the Offeror has an active registration in the System for Award Management
(SAM), the Offeror may choose to use paragraph (d) of this provision instead of completing the
corresponding individual representations and certifications in the solicitation. The Offeror shall
indicate which option applies by checking one of the following boxes:

(i) o Paragraph (d) applies.

(if) o Paragraph (d) does not apply and the offeror has completed the individual
representations and certifications in the solicitation.

(©)

(1) The following representations or certifications in SAM are applicable to this solicitation as
indicated:
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(1) 52.203-2, Certificate of Independent Price Determination. This provision applies
to solicitations when a firm-fixed-price contract or fixed-price contract with economic price
adjustment is contemplated, unless—

(A) The acquisition is to be made under the simplified acquisition procedures
in part 13;

(B) The solicitation is a request for technical proposals under two-step sealed
bidding procedures; or

(C) The solicitation is for utility services for which rates are set by law or
regulation.

(if) 52.203-11, Certification and Disclosure Regarding Payments to Influence
Certain Federal Transactions. This provision applies to solicitations expected to exceed
$150,000.

(iii) 52.203-18, Prohibition on Contracting with Entities that Require Certain
Internal Confidentiality Agreements or Statements-Representation. This provision applies to all
solicitations.

(iv) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do
not include the provision at 52.204-7, System for Award Management.

(v) 52.204-5, Women-Owned Business (Other Than Small Business). This provision
applies to solicitations that-

(A) Are not set aside for small business concerns;
(B) Exceed the simplified acquisition threshold; and

(C) Are for contracts that will be performed in the United States or its outlying
areas.

(vi) 52.204-26, Covered  Telecommunications Equipment or  Services-
Representation. This provision applies to all solicitations.

(vii) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations-
Representation.

(viii) 52.209-5, Certification Regarding Responsibility Matters. This provision
applies to solicitations where the contract value is expected to exceed the simplified acquisition
threshold.
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(ix) 52.209-11, Representation by Corporations Regarding Delinquent Tax Liability
or a Felony Conviction under any Federal Law. This provision applies to all solicitations.

(x) 52.214-14, Place of Performance-Sealed Bidding. This provision applies to
invitations for bids except those in which the place of performance is specified by the
Government.

(xi) 52.215-6, Place of Performance. This provision applies to solicitations unless
the place of performance is specified by the Government.

(xif) 52.219-1, Small Business Program Representations (Basic, Alternates I, and I1).
This provision applies to solicitations when the contract will be performed in the United States or
its outlying areas.

(A) The basic provision applies when the solicitations are issued by other than
DoD, NASA, and the Coast Guard.

(B) The provision with its Alternate | applies to solicitations issued by DoD,
NASA, or the Coast Guard.

(C) The provision with its Alternate Il applies to solicitations that will result in a
multiple-award contract with more than one NAICS code assigned.

(xiii) 52.219-2, Equal Low Bids. This provision applies to solicitations when
contracting by sealed bidding and the contract will be performed in the United States or its
outlying areas.

(xiv) 52.222-22, Previous Contracts and Compliance Reports. This provision applies
to solicitations that include the clause at 52.222-26, Equal Opportunity.

(xv) 52.222-25, Affirmative Action Compliance. This provision applies to
solicitations, other than those for construction, when the solicitation includes the clause
at 52.222-26, Equal Opportunity.

(xvi) 52.222-38, Compliance with Veterans’ Employment Reporting Requirements.
This provision applies to solicitations when it is anticipated the contract award will exceed the
simplified acquisition threshold and the contract is not for acquisition of commercial items.

(xvii) 52.223-1, Biobased Product Certification. This provision applies to
solicitations that require the delivery or specify the use of USDA-designated items; or include
the clause at 52.223-2, Affirmative Procurement of Biobased Products Under Service and
Construction Contracts.
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(xviii) 52.223-4, Recovered Material Certification. This provision applies to
solicitations that are for, or specify the use of, EPA—designated items.

(xix) 52.223-22, Public Disclosure of Greenhouse Gas Emissions and Reduction
Goals-Representation. This provision applies to solicitations that include the clause at 52.204-7.)

(xx) 52.225-2, Buy American Certificate. This provision applies to solicitations
containing the clause at 52.225-1.

(xxi) 52.225-4, Buy American-Free Trade Agreements-Israeli Trade Act Certificate.
(Basic, Alternates I, 11, and 1l1.) This provision applies to solicitations containing the clause
at 52.225-3.

(A) If the acquisition value is less than $25,000, the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the
provision with its Alternate | applies.

(C) If the acquisition value is $50,000 or more but is less than $83,099, the
provision with its Alternate 11 applies.

(D) If the acquisition value is $83,099 or more but is less than $100,000, the
provision with its Alternate I11 applies.

(xxii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations
containing the clause at 52.225-5.

(xxiii) 52.225-20, Prohibition on Conducting Restricted Business Operations in
Sudan-Certification. This provision applies to all solicitations.

(xxiv) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain
Activities or Transactions Relating to Iran-Representation and Certifications. This provision
applies to all solicitations.

(xxv) 52.226-2, Historically Black College or University and Minority Institution
Representation. This provision applies to solicitations for research, studies, supplies, or services
of the type normally acquired from higher educational institutions.

(2) The following representations or certifications are applicable as indicated by the
Contracting Officer:

_ (i) 52.204-17, Ownership or Control of Offeror.
__ (i) 52.204-20, Predecessor of Offeror.
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__ (i) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed
End Products.

_(iv) 52.222-48, Exemption from Application of the Service Contract Labor
Standards to Contracts for Maintenance, Calibration, or Repair of Certain Equipment-
Certification.

_(v) 52.222-52, Exemption from Application of the Service Contract Labor
Standards to Contracts for Certain Services-Certification.

_(vi) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered
Material Content for EPA-Designated Products (Alternate I only).

_(vii) 52.227-6, Royalty Information.
(A) Basic.
(B) Alternate I.

_(viii) 52.227-15, Representation of Limited Rights Data and Restricted
Computer Software.

(d) The offeror has completed the annual representations and certifications electronically
in SAM website accessed through https://www.sam.gov. After reviewing the SAM information,
the offeror verifies by submission of the offer that the representations and certifications currently
posted electronically that apply to this solicitation as indicated in paragraph (c) of this provision
have been entered or updated within the last 12 months, are current, accurate, complete, and
applicable to this solicitation (including the business size standard applicable to the NAICS code
referenced for this solicitation), as of the date of this offer and are incorporated in this offer by
reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes,
identifying change by clause number, title, date]. These amended representation(s) and/or
certification(s) are also incorporated in this offer and are current, accurate, and complete as of
the date of this offer.

FAR Clause # Title Date Change

Any changes provided by the offeror are applicable to this solicitation only, and do not result in
an update to the representations and certifications posted on SAM

(End of provision)
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L.3. 52.225-18 PLACE OF MANUFACTURE (SEPT 2006)

(a) Definitions. As used in this clause—
“ Manufactured end product” means any end product in Federal Supply Classes (FSC)
1000-9999, except—
(1) FSC 5510, Lumber and Related Basic Wood Materials;
(2) Federal Supply Group (FSG) 87, Agricultural Supplies;
(3) FSG 88, Live Animals;
(4) FSG 89, Food and Related Consumables;
(5) FSC 9410, Crude Grades of Plant Materials;
(6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;
(7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;
(8) FSC 9610, Ores;
(9) FSC 9620, Minerals, Natural and Synthetic; and
(10) FSC 9630, Additive Metal Materials.

“Place of manufacture” means the place where an end product is assembled out of
components, or otherwise made or processed from raw materials into the finished product that is
to be provided to the Government. If a product is disassembled and reassembled, the place of
reassembly is not the place of manufacture.

(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture of
the end products it expects to provide in response to this solicitation is predominantly—

(D) [ ] Inthe United States (Check this box if the total anticipated price of offered
end products manufactured in the United States exceeds the total anticipated
price of offered end products manufactured outside the United States); or

(2)[ ] Outside the United States.

(End of provision)

L.4 AUTHORIZED CONTRACTOR ADMINISTRATOR

If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed
to be the offeror's representative for Contract Administration, which includes all matters
pertaining to payments.

Name:

Telephone Number:

Address:
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L5 52.225-20 PROHIBITION ON CONDUCTING RESTRICTED BUSINESS
OPERATIONS IN SUDAN — CERTIFICATION (AUG 2009)

(a) Definitions. As used in this provision—

“Business operations” means engaging in commerce in any form, including by acquiring,
developing, maintaining, owning, selling, possessing, leasing, or operating equipment, facilities,
personnel, products, services, personal property, real property, or any other apparatus of business
or commerce.

“Marginalized populations of Sudan” means—

(1) Adversely affected groups in regions authorized to receive assistance under section
8(c) of the Darfur Peace and Accountability Act (Pub. L. 109-344) (50 U.S.C. 1701 note); and

(2) Marginalized areas in Northern Sudan described in section 4(9) of such Act.
“Restricted business operations” means business operations in Sudan that include power
production activities, mineral extraction activities, oil-related activities, or the production of
military equipment, as those terms are defined in the Sudan Accountability and Divestment Act
of 2007 (Pub. L. 110-174). Restricted business operations do not include business operations that
the person conducting the business can demonstrate—

(1) Are conducted under contract directly and exclusively with the regional government
of southern Sudan;

(2) Are conducted pursuant to specific authorization from the Office of Foreign Assets
Control in the Department of the Treasury, or are expressly exempted under Federal law from the
requirement to be conducted under such authorization;

(3) Consist of providing goods or services to marginalized populations of Sudan;

(4) Consist of providing goods or services to an internationally recognized peacekeeping
force or humanitarian organization;

(5) Consist of providing goods or services that are used only to promote health or
education; or

(6) Have been voluntarily suspended.

(b) Certification. By submission of its offer, the offeror certifies that it does not conduct any
restricted business operations in Sudan.

(End of provision)

L.6. 52.209-2 PROHIBITION ON CONTRACTING WITH INVERTED DOMESTIC CORPORATIONS
REPRESENTATION (Nov 2015)

(a) Definitions. “Inverted domestic corporation” and “subsidiary” have the meaning given in
the clause of this contract entitled Prohibition on Contracting with Inverted Domestic
Corporations (52.209-10).

(b) Government agencies are not permitted to use appropriated (or otherwise made available)
funds for contracts with either an inverted domestic corporation, or a subsidiary of an inverted
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domestic corporation, unless the exception at 9.108-2(b) applies or the requirement is waived in

accordance with the procedures at 9.108-4.
(c) Representation. The Offeror represents that.
(1) It o is, O is not an inverted domestic corporation; and
(2) It o is, O is not a subsidiary of an inverted domestic corporation.

52.204-24 REPRESENTATION REGARDING CERTAIN TELECOMMUNICATIONS
AND VIDEO SUVEILLANCE SERVICES OR EQUIPMENT (AUG 2019)

(End of provision)
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ATTACHMENT #1 - SAMPLE LETTER OF BANK GUARANTY

Place [ ]

Date [ ]
Contracting Officer
U.S. Embassy, Abu Dhabi
P.O. Box 4009, Abu Dhabi - UAE

Letter of Guaranty No.

SUBJECT: Performance and Guaranty

The Undersigned, acting as the duly authorized representative of the bank, declares that the bank
hereby guarantees to make payment to the Contracting Officer by check made payable to the
Treasurer of the United States, immediately upon notice, after receipt of a simple written request
from the Contracting Officer, immediately and entirely without any need for the Contracting
Officer to protest or take any legal action or obtain the prior consent of the Contractor to show
any other proof, action, or decision by an other authority, up to the sum of [amount equal to
20% of the contract price in U.S. dollars during the period ending with the date of final
acceptance and 10% of the contract price during contract guaranty period], which represents
the deposit required of the Contractor to guarantee fulfillment of his obligations for the
satisfactory, complete, and timely performance of the said contract [contract number] for
[description of work] at [location of work] in strict compliance with the terms, conditions and
specifications of said contract, entered into between the Government and [name of contractor]
of [address of contractor] on [contract date], plus legal charges of 10% per annum on the
amount called due, calculated on the sixth day following receipt of the Contracting Officer’s
written request until the date of payment.

The undersigned agrees and consents that said contract may be modified by Change Order or
Supplemental Agreement affecting the validity of the guaranty provided, however, that the
amount of this guaranty shall remain unchanged.

The undersigned agrees and consents that the Contracting Officer may make repeated partial
demands on the guaranty up to the total amount of this guaranty, and the bank will promptly
honor each individual demand.

This letter of guaranty shall remain in effect until 3 months after completion of the guaranty
period of Contract requirement.

Depository Institution:  [name]

Address:

Representatives: Location:

State of Inc.:

Corporate Seal:

Certificate of Authority is attached evidencing authority of the signer to bind the bank to this
document.
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ATTACHMENT #2 - UNITED STATES DEPARTMENT OF STATE
BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS

(1) DIVISION/DESCRIPTION (2) LABOR (3) MATERIALS (4) OVERHEAD
(5) PROFIT  (6) TOTAL

. General Requirements
. Site Work

1
2
3. Concrete
4. Masonry

. Metals
. Wood and Plastic

o Ol

7. Thermal and Moisture
8. Doors and Windows

9. Finishes
10. Specialties

11. Equipment
12. Furnishings

13. Special Construction
14. Conveying Systems

15. Mechanical
16. Electrical

TOTAL:

AED
Allowance Items:

PROPOSAL PRICE:

TOTAL: AED

Alternates (list separately; do not total):

Offeror: Date

PRICE BREAKDOWN BY DIVISION OF SPECIFICATION ITEMS
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ATTACHMENT #3 — DRAWINGS
(attached 12 pages)
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